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1.0 INTRODUCTION / BACKGROUND

This contract is issued for the performance of Preparation of Field Summary Reports in support
of Central Plateau Cleanup Company (CPCC) work scope for the period of date of award
through September 30, 2022. CPCCo is a prime contractor to the Department of Energy (DOE)
and all work on this Statement of Work will be performed in support of the CPCCo contract with
DOE.

2.0 DESCRIPTION OF WORK - GENERAL

Contractor employee(s) shall be responsible for independently planning, organizing and
performing a wide variety of non-hazardous specialized administrative/technical duties in
support of the successful completion of goals and deliverables and in accordance with all
provisions of the contract.

3.0 DESCRIPTION OF WORK - SPECIFIC

The primary tasks include preparing a Field Summary Report (FSR), or characterization report,
for the listed Treatment, Storage, and Disposal (TSD) units below. Each FSR will document the
drilling, well construction, geologic logging, geophysical logging, and soil and groundwater
sampling results for each well drilled at the TSD location in FY2021 and FY2022. Information
provided in the report shall include, but not be limited to:

Well location maps

Sample depths

Sample numbers

Sampling methods, including purging and sampling rates for collection of all
groundwater samples (during drilling and post-construction)

Sample recoveries (document on the geologic log/field paperwork)
Soil chemistry data

Soil radiological data

Groundwater chemistry data

Groundwater radionuclide data

Field screening data (radiological controls/industrial hygiene reports)
Depth to water measurements

Geologic log

Borehole geophysical logging report

Surface geophysical logging report

Dates of drilling and well construction

Water added to borehole

Well construction information presented in a summary table and figures (e.g. as-
builts)

Survey data (vertical and horizontal)

e Evaluation of borehole sealant effectiveness

e Photographs
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e Any major deviations from the plan as described in the SAI
e Aquifer test results

The work scope for this activity includes compiling and preparing the FSRs for submission to
CPCCo, addressing CPCCo comments and preparing a draft for DOE, addressing DOE
comments, and finalizing the document in preparation for final clearance and publication.
Meetings with DOE are expected for resolution of DOE comments.

Comments for each FSR are expected to be typical, with approximately 20 comments estimated
during CPCCo internal review and 30 comments during DOE review.

Figures and graphics may be performed by the CPCCo graphics team; the Contractor will
communicate graphics needs with the team. Technical editing will be performed by CPCCo.

FSR documents may be worked in parallel if data is available.
3.1 Task1- Field Summary Report for the 216-B-3 RCRA Wells
The 216-B-3 well drilling consists of four wells installed in FY2021.

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo
comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final
Draft Rev. 0 for final clearance and publication.

Documents shall be submitted in accordance with the schedule attached in Section 8 of this
SOW.

3.2  Task 2 — Field Summary Report for the 216-S-10 RCRA Wells
The 216-S-10 well drilling consists of four wells installed in FY2021.

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo
comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final
Draft Rev. 0 for final clearance and publication.

Documents shall be submitted in accordance with the schedule attached in Section 8 of this
SOW.

3.3  Task 3 - Field Summary Report for the 216-A-36B RCRA Well Installed in FY2022
The 216-A-36B well drilling consists of one well to be installed in FY2022.

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo
comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final
Draft Rev. 0 for final clearance and publication.

Documents shall be submitted in accordance with the schedule attached in Section 8 of this
SOW.

3.4  Special Requirements
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N/A.
3.5  Acceptance Criteria

Work products and services provided shall meet all applicable CPCCo procedures for control
and review of work products and pertinent regulatory requirements, as required by this contract
and incorporated provisions.

3.6  Organizational Interfaces

The Contractor shall interface with various CPCCo (and other) organizations through the CPCCo
Contract Specialist (or designee), as required. The interfaces are:

e Buyer’s Technical Representative (BTR) — To be determined
e Contract Specialist — Ginny Jacobsen

3.7  Work Not Included

Work not included in this Contract includes N/A.

3.8 Buyer Furnished Materials and Equipment

The CPCCo will furnish the following materials, equipment and facilities at no cost to the
Contractor for use in performing this work scope: N/A.

3.9  Site Conditions and Known Hazards

The site conditions and/or known hazards are N/A.

3.10 Site Coordination Requirements

Contractor site coordination and interface requirements include N/A.
4.0 TECHNICAL REQUIREMENTS

Contractor will perform in accordance with the terms and conditions of this contract, CPCCo
internal policies and procedures, and quality assurance provisions, including safety programs,
laws, orders, permits, rules, confidentiality of information and intellectual property safeguards.

4.1  Work Location / Access Requirements (if applicable)

Work will be performed at the Contractor’s oft-site location. Meetings will be scheduled and
executed through Microsoft Teams. Database (e.g., HEIS) will be arranged by BTR as needed.

5.0 PERSONNEL REQUIREMENTS
5.1  Training and Qualification
A. Task specific or unique training or qualifications required for this task includes:

a. A Bachelor of Science or Bachelor of Arts degree in geology, chemistry,
environmental science, or related scientific field

AND
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b. A minimum of three years’ experience and knowledge of the Hanford Site
specific geology, drilling, sample collection and sample analysis within the last
five years.

B. The Contractor is expected to provide appropriately trained and qualified staff to perform
the type of work associated with their skill of craft at the Hanford site.

C. CPCCo shall provide Contractor staff task or facility specific training as required for site
and facility access and safe performance of assigned tasks.

D. Testing requirements for personnel who will be working in substance Testing Designated
Positions.

5.2  Security and Badging Requirements
For any on site work, general site access badging is required.

e Special clearance requirements will be provided, if applicable.
5.3  Site Access and Work Hours

A. CPCCo work scope is performed on a 4 x 10 schedule. The standard workday consists of
ten (10) hours of work between 6:00 AM and 4:30 PM. No work occurs on the non-
working Fridays.

B. Off-site work performed at the Contractor’s location will be performed in accordance
with the Contractor’s schedule.

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS

The Contractor shall perform work safely, in a manner that ensures adequate protection for
employees, the public, and the environment, and shall be accountable for the safe performance of
work. The Contractor shall comply with, and assist CPCCo in complying with Environmental,
Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations and
directives.

Materials supplied or purchased for use in performance of this contract, to the maximum extent
practical, shall be environmentally preferred as described in 40 CFR 247 and including Biobased
products as designated by the USDA . www.biopreferred.gov

The following project-specific ESH&Q requirements are applicable to this scope of work in
addition to the requirements identified in the contract General Provisions and, when work is
being conducted on site, the additional ESH&Q requirements in SP-5 (On-Site Services) should
be followed.

7.0 MEETINGS AND SUBMITTALS
7.1 Meetings
A. Contractor shall participate in the following meetings:

a. Weekly status meetings during FSR development and comment resolution.
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b. Comment resolution meetings with CPCCo and DOE.
7.2  Submittals

A. Contractor shall submit personnel qualifications with the proposal, as designated in
Section 5.1, above.

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND
PERFORMANCE SCHEDULE REQUIREMENTS

A. Submittal Register [Attachment 1]
Deliverables include:

w

a. Internal Review Draft for each FSR
b. Decisional Review Draft for each FSR
c. Final Rev O for each FSR
C. Period of performance: Date of award through September 30, 2022
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ATTACHMENT 1 - Submittal Register

The Contractor shall meet the required schedule and provide the documents specified in accordance with the following submittals.

Preparing Field Summary Reports Document Submittal Revision: 0
1. 2. 3. 4. 5. 6. 7. 8. 0.
Task No. [Type, Number{Technical Vendor Description/Document Submittal Date |Approver CPCCO Contract
of Copies,  [Submittal Information [Title (Calendar Days) |Organizations |Review Time [Paragraph or
Format (Work Days) [Requirement
Reference
1 MFC No Internal Review Draft FSR|A + 30 days Section 3.1
for 216-B-3 Wells
15 days after Section 3.1
DOE Decision Draft FSR [receipt of
2 MFC No for 216-B-3 Wells CPCCo
comments
No . 30 days after Section 3.1
3 MEC Final FSR for 216-B-3 receipt of DOE
Wells
comments
Internal Review Draft FSR Section 3.2
¢ MFC No for 216-S-10 Wells A+ 75 days
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15 days after Section 3.2
DOE Decision Draft FSR [receipt of
> MFC No for 216-5-10 Wells CPCCo
comments
. 30 days after Section 3.2
5 MEC No Final FSR for 216-S-10 receipt of DOE
Wells
comments
Internal Review Draft FSR Section 3.3
7 MFC No for 216-A-36B Well A + 150 days
15 days after Section 3.3
DOE Decision Draft FSR [receipt of
¥ MFC No for 216-A-36B Well CPCCo
comments
. 30 days after Section 3.3
0 MFC No Finay FSR Tor 216-A-308 eceipt of DOE
comments

Typically a numerical sequence (i.e., 1, 2, 3,...). However, other numbering systems may also be used.

1. Submittal type, number of copies and format:

APW Approval Required Prior to Work (CPCCO must approve the Contractor’s submittal prior to the Contractor being authorized to proceed with any
activity/work associated with the submittal)

AP Approval Required (CPCCO must approve the Contractor’s submittal, however, work associated with the submittal may proceed prior to CPCCO
approval)

Format Describes the type of submittal required (electronic or printed):
DWG An AutoCAD drawing using the Hanford standard formatting (See CPCC0O-00263, Off-Site Vendor Instructions for the Preparation and Control of
Engineering Drawing).
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Microsoft Format Compatible application (Word, Excel, Access, PowerPoint)
Microsoft Project Files

A Primavera Project Planner schedule

General or Open Format/Media

Adobe Acrobat (Portable Document Format)

2. Technical submittals are Engineering or Quality affecting submittals. A Yes in this column designates the need for formalized comments, and a formalized
comment disposition process by the Contractor. Examples of Technical Submittals would include Engineering or Fabrication Drawings, or Certificates of
Conformance.

3. Vendor Information for project record purposes.

4. Description / Document Title. Describe submittal.

5. Required submittal date or its relationship to project milestones. Examples are July 14, 2009, or Award + 15 days, Contract Completion +30 days.

A

cD
PD
FD
M

SC
EC

Date of Award

Conceptual Design Complete
Preliminary Design Complete
Final Design Complete
Mobilization

Start of Construction

End of Construction

6. Approver Organization. Examples are Construction Manager, Safety, Quality, Radiation Protection, Waste Management.

7. The number of Work Days required for review of the submittal.

8. Contract Reference: Cross reference to the Contract requirement that defines this submittal:
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